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Florida Department of Transportation

RICK SCOTT 605 Suwannee Street ANANTH PRASAD, P.E.
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

February 6, 2013

Monica Gourdine

Program Operations Engineer
Federal Highway Administration

545 John Knox Road, Suite 200
Tallahassee, Florida 32303

Re:  Office of Design, Specifications

Section 120

Proposed Specification: 1200100 Excavation — Identified Areas of Contamination
Dear Ms. Gourdine:
We are submitting, for your approval, two copies of the above referenced Special Provisions.

The change updates the Special Provision to current practice.

Please review and transmit your comments, if any, within two weeks. Comments should be sent
via email to SP965TT or trey.tillander@dot.state.fl.us.

If you have any questions relating to this specification change, please call me at 414-4140.
Sincerely,
Signature on File

V. Y. “Trey” Tillander, I, P.E.
State Specifications Engineer

TT/t

Attachment

cc: Florida Transportation Builders' Assoc.
State Construction Engineer



1200100A
Use when areas of Asbestos Abatement
are identified in the Plans

EXCAVATION - IDENTIFIED AREAS OF CONTAMINATION.
(REV 1-3-945-15-121-29-13) {FA 6-21-99){1-10)

ARTICLE 120-1 (Pages 161 and 162) is expanded by the following:

Certain area(s) within the limits of this project have been identified as
contaminated and are delineated on the plans. The contamination type and levels, when
known, are in the specifications or in a contamination assessment report available-from
the-Project-Managerposted on the Department’s website at the following URL address:
ftp://ftp.dot.state.fl.us/permitsandorutilityworkschedules/ .

The Department will have a Contractor qualified to perform contamination
assessment and remediation working in the designated contamination areas under
separate Contract (Contamination Assessment/Remediation Contractor - CAR
Contractor) whose activities may include but not be limited to the following types of
work:

(1) Soil sampling.

(2) Earth work.

(3) Operating scientific field testing equipment.

(4) Installation and operation of equipment for dewatering.
(5) Installing sheet pile for cofferdams.

(6) Treatment of water to remove any contaminates.

A staging area may be required to facilitate the CAR Contractor’s operations and
will be designated.

Where contamination assessment or remediation work is done simultaneously
with the highway construction Contract, the assessment/remediation work period may or
may not begin on the day highway construction begins and may or may not be
consecutive working days. A schedule to accomplish the assessment/remediation work
expeditiously will be established at the preconstruction conference. The Prime and the
CAR Contractor will use this schedule as a basis for planning both work efforts. The
Engineer must approve any deviation from this schedule before it occurs. Coordinate
schedule changes with the CAR Contractor before approval by the Engineer. The
Engineer may grant Contract Time extensions according to the provisions of 8-7.3.2.

Schedule operations to avoid intrusion into the areas designated on the plans or in
specified contaminated areas or staging areas reserved for the CAR Contractor until the
established schedule dictate, unless agreed to by the CAR Contractor beforehand. Provide
access to the aforementioned sites at all times during the assessment/remediation work
phase. Resume normal operations in the designated area once the contamination is
removed and notice to proceed is issued by the Engineer.

Pay particular attention to the provisions of 8-4.4 dealing with Coordination with
other Contractors.
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